

June 3, 2020

Re: TALBOT COUNTY PUBLIC SCHOOLS SECURITY VESTIBULE INSTALLATION
(PROJECT #20.0800-1) REQUEST FOR PROPOSAL (RFP) ADDENDUM

ADDENDUM #2:

The RFP document for the aforementioned project, advertised on May 11, 2020, is being amended and/or clarified based on the following information:

- A. Building Permit – The building permit is being obtained by the Owner, who will pay all fees. Trade inspections and fees will remain the responsibility of the contractor.
- B. Flooring Clarification – Patched areas shall meet existing materials with appropriate transition strips. Terrazzo blends will be selected as contrasting colors, no match is required. VCT will likewise be selected as a contrasting color rather than as a match.
- C. Heating Unit (CDES) Clarification – The removal of the heater and associated plumbing work, located in the entry way at Chapel District Elementary School, shall be the responsibility of the contractor.
- D. Lead Time for Materials – Proposal submissions shall address any lead time issues as they relate to the specified installation schedule.

END OF ADDENDUM #2